

Kingston, NY

Wayfinding & Signage Program

Programming:
Message Schedule - **FINAL**

January 30, 2020

merJE

120 North Church Street Suite 208

West Chester, PA 19380

T 484.266.0648

www.merjedesign.com

SIGN COUNT SUMMARY

MERJE | ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
Tel 484.266.0648
www.merjedesign.com

Client: Kingston, NY
Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
Date: **January 30, 2020**

Sign Type	Quantity	Phase
CITY.GATE.1	1	1
CITY.GATE.2	3	1
CITY.GATE.3	2	1
CITY.GATE.4	2	1
CITY.GATE.5	1	1
HIST.GATE.1	7	1
KIOSK.1	4	1
KIOSK.2	4	1
M.GATE.1	1	1
MAP.1	2	1
PARK.1.1	3	1
PARK.1.2	5	1
PARK.2	13	1
PARK.2.2	1	1
PDIR.1.2	5	1
PDIR.2.1	1	1
PDIR.2.2	5	1
RES.1.1	12	1
RES.1.2	2	1
RES.1.2_LEFT	1	1
RES.2.1	4	1
RES.3.1	6	1
RES.3.2	5	1
U.GATE.1	2	1
VDIR.1	10	1
VDIR.2	22	1
VDIR.2	1	1

SIGN COUNT SUMMARY

MERJE | ENVIRONMENTS AND EXPERIENCES
120 N. Church Street
Suite 208
West Chester, PA 19380
Tel 484.266.0648
www.merjedesign.com

Client: Kingston, NY
Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
Date: **January 30, 2020**

Sign Type	Quantity	Phase
VDIR.3	34	1
VDIR.6	3	1
W.GATE.1	1	1
W.GATE.2	2	1

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	001	CITY. GATE.4	1	SL.6	Waterfront	Welcome to Kingston New York Back of sign: Thank you for visiting Kingston	Replace Existing green/white sign
1	001a	CITY. GATE.2	1	SL.6	Waterfront	Welcome to Kingston New York Back of sign: Thank you for visiting Kingston	Replace existing blue gateway sign
1	002	CITY. GATE.4	1	SL.3	City	Welcome to Kingston New York Back of sign: Thank you for visiting Kingston	Replace Existing gateway
1	003	CITY. GATE.3	1	SL.3	City	Welcome to Kingston New York Back of sign: Thank you for visiting Kingston	Replace / relocate speed limit sign
1	004	CITY. GATE.2	1	SL.1	City	Welcome to Kingston New Back of sign: Thank you for visiting Kingston	Replace Existing gateway
1	005	CITY. GATE.1	1	SL.1	City	Welcome Kingston Back of sign: Thank you for visiting Kingston	Locate in opening near guardrail & pizza place

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	006	CITY. GATE.5	1	SL.1	City	Welcome Kingston	*Coordinate location with new circle construction
1	007	CITY. GATE.3	1	SL.2	City	Welcome to Kingston New York Back of sign: Thank you for visiting Kingston	No room for sign- Post & Panel
1	010	CITY. GATE.2	1	SL.2	City	Welcome to Kingston New York Back of sign: Thank you for visiting Kingston	
1	025	M.GATE.1	1	SL.1	Midtown	Midtown	Replace existing midtown gateway. Exact position TBD in field with client.
1	026	W.GATE.2	1	SL.4	Waterfront	Waterfront	Locate at the end of Block Park by basketball courts
1	027	W.GATE.2	1	SL.4	Waterfront	Waterfront	Locate on the lefthand side of the road prior to Gill St
1	028	W.GATE.1	1	SL.6	Waterfront	Waterfront	Replace existing sign in median. Locate in flower bed.
1	029	U.GATE.1	1	SL.1	Uptown	Uptown	*ON HOLD- Coordinate location with new construction. Possibly move to Clinton and Albany.
1	030	U.GATE.1	1	SL.5	Uptown	Uptown	*Final location TBD. Possible coordination with big Plaza sign
1	052	HIST. GATE.1	1	SL.5	Uptown	Fair Street Historic District	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	052a	HIST. GATE.1	1	SL.5	Uptown	Fair Street Historic District	
1	053	HIST. GATE.1	1	SL.2	Waterfront	Chestnut Street Historic District	
1	054	HIST. GATE.1	1	SL.2	Waterfront	Chestnut Street Historic District	Locate across from utility pole #10
1	055	HIST. GATE.1	1	SL.6	Waterfront	Rondout Historic District	
1	056	HIST. GATE.1	1	SL.6	Waterfront	Rondout Historic District Waterfront	Small Post & Panel Marker
1	057	HIST. GATE.1	1	SL.6	Waterfront	Rondout Historic District Waterfront	Small Post & Panel Marker. Final location TBD
1	101	VDIR.3	1	SL.5	Uptown	Senate House State Hist Site > Old Dutch Church > Stockade Historic District >	Existing sign for Senate House & Firemans Museum
1	102	RES.3.1	1	SL.5	Uptown	< Old Dutch Church < County Govt Building < County Courthouse	City to relocate "No Parking Sign"
1	102a	VDIR.2	1	SL.5	Uptown	Kingston Plaza > Kingston Greenline Logo Parking >	New sign to Greenline Trailhead
1	103	VDIR.2	1	SL.5	Uptown	County Courthouse > Firemans Museum >	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	104	VDIR.2	1	SL.5	Uptown	^ Public Parking (P) Firemans Museum >	
1	105	VDIR.3	1	SL.5	Uptown	< Bus Station (bus icon) < Public Parking (P) Senate House State Hist Site >	Locate at T intersection across from Wall St.
1	106	RES.3.1	1	SL.5	Uptown	Senate House State Hist Site > Old Dutch Church > Firemans Museum >	Replace existing Path through history sign (Senate House & Old Dutch Church)
1	106a	RES.1.1	1	SL.5	Uptown	< Senate House State Hist Site	Replace existing Path through history sign (Senate House)
1	107	RES.3.2	1	SL.5	Uptown	(Up-Left) Shopping & Dining (Up-Left) Bus Station (Icon) (Up-Left) Public Parking (P)	Mount to existing silver pole. Left Mount
1	108	RES.2.1	1	SL.5	Uptown	Firemans Museum > County Govt Building >	Note: Surface replacement - Bluestone
1	108a	VDIR.1	1	SL.5	Uptown	Midtown > Waterfront >	Locate at T-Intersection
1	110	RES.1.2_LE FT	1	SL.5	Uptown	< County Courthouse	Locate at intersection opposite side of street. Mount to existing pole. Left Mount
1	111	RES.1.2	1	SL.5	Uptown	< County Courthouse	Mount to existing light pole

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	112	VDIR.3	1	SL.5	Uptown	^ Dietz Stadium < Forsyth Park & Nature Center Bus Station (bus icon) >	
1	113	VDIR.3	1	SL.5	Uptown	< Uptown < Senate House < Old Dutch Church < Firemans Mus Dietz Stadium >	Replace existing Path Through Hist sign, and firemans museum sign. Grind out stump and locate sign. *Review messaging or special layout.
1	113a	RES.3.2	1	SL.5	Uptown	< Dietz Stadium Senate House State Hist Site > Fireman's Museum > Old Dutch Church	Existing Path Through History: Old Dutch Church, Senate House, Fireman's museum. Mount to existing pole
1	114	VDIR.3	1	SL.5	Uptown	^ Midtown ^ Waterfront Forsyth Park & Nature Center >	Not much room
1	114a	RES.1.1	1	SL.5	Uptown	< Midtown < Waterfront	Remove/ Replace existing bridge sign
1	115	VDIR.3	1	SL.5	Uptown	^ Bus Station (bus icon) ^ Dietz Stadium < Forsyth Park & Nature Center	Locate on backside of sidewalk. *ROW issue
1	115a	VDIR.3	1	SL.5	Uptown	< Uptown < Thruway Midtown > Waterfront >	Confirm ADA clearance prior to excavation/ installation
1	116	VDIR.2	1	SL.5	Uptown	^ County Govt Building Old Dutch Church >	Replace existing Path Through Hist sign

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	117	VDIR.1	1	SL.5	Uptown	^ Midtown ^ Waterfront	Remove existing sign: Stockade heritage area visitor center.
1	117a	RES.1.2	1	SL.5	Uptown	Uptown >	Mount to existing silver pole
1	118	RES.1.1	1	SL.5	Uptown	Forsyth Park & Nature Ctr >	Residential Size
1	119	RES.2.1	1	SL.5	Uptown	^ Uptown < Forsyth Park & Nature Ctr	
1	120	VDIR.2	1	SL.5	Uptown	(Up-Left) Midtown (Up-Left) Waterfront	10' from edge of grass
1	120a	VDIR.1	1	SL.5	Uptown	^ Midtown ^ Waterfront	Remove/ replace existing Kingston Rhinecliff bridge sign
1	126	VDIR.3	1	SL.6	Waterfront	^ Kingston Point Park (Beach Icon) (xx miles) < Trolley Museum (P) < (KG Logo) (EST Logo)	Remove / Replace Kingston Greenline sign in median. Locate 15' north of existing sign.
1	127	VDIR.2	1	SL.6	Waterfront	Visitor Center (i) > Rondout Neighborhood Center >	
1	128	VDIR.3	1	SL.6	Waterfront	< Trolley Museum < Maritime Museum (Lighthouse Icon) (U-turn Arrow) Visitor Center < (Beach Icon)(Park Icon)	Locate at the beginning of the planter bed in median. Remove existing sign for Maritime museum at T-intersection NOTE: Special layout required

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	129	VDIR.6	1	SL.6	Waterfront	< Waterfront < Visitor Center (i) < Maritime Museum (Lighthouse Icon) < Mariner's Harbor < Hudson River Cruises	Replace 2 existing signs for Maritime Museum and Rondout Lighthouse. *Special Layout
1	129a	VDIR.2	1	SL.6	Waterfront	Kingston Greenline Trailhead (logo) >	Replace existing "Drive Carefully" sign
1	130	VDIR.3	1	SL.6	Waterfront	^ Cornell Park < Maritime Museum (Lighthouse Icon) < Visitor Center (i)	Replace existing sign for Maritime museum. *Review: Possibly Add < Mariner's Harbor < Hudson River Cruises
1	131	RES.3.1	1	SL.6	Waterfront	^ Maritime Museum (Lighthouse Icon) ^ Shopping & Dining < Cornell Park	
1	131a	RES.3.2	1	SL.6	Waterfront	^ Cornell Park Maritime Museum (Lighthouse Icon) > Shopping & Dining >	Mount to existing pole
1	132	RES.1.1	1	SL.6	Waterfront	< Cornell Park	
1	133	VDIR.3	1	SL.6	Waterfront	Visitor Center (i) > Maritime Museum (Lighthouse Icon) > TR Gallo Park & Marina >	Locate at the beginning of planter bed
1	134	VDIR.1	1	SL.6	Waterfront	Midtown > Uptown >	Limited room for sign. Locate in existing tree bed.
1	134a	VDIR.3	1	SL.6	Waterfront	^ Maritime Museum ^ Visitor Center (i) Cornell Park >	Remove exiting signs on light pole.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	135	VDIR.6	1	SL.6	Waterfront	Waterfront > Visitor Center (i) > Maritime Museum (Lighthouse Icon) > Mariner's Harbor > Hudson River Cruises >	2 Existing signs for Maritime Museum & Rondout Lighthouse. *Special Layout, 5" Copy
1	135a	VDIR.3	1	SL.6	Waterfront	< Kingston Greenline Trailhead (Logo) Police >	Turn into Rondout Gardens. Replace existing sign.-
1	136	VDIR.2	1	SL.3	City	^ Waterfront ^ Block Park ^ Shopping & Dining	
1	136a	VDIR.2	1	SL.3	City	< (KG Logo) < (EST Logo) < Parking	
1	136b	VDIR.3	1	SL.3	City	< Waterfront < Block Park < Shopping & Dining	
1	136c	VDIR.2	1	SL.3	City	Midtown > Wiltwyck Cemetery > Kingston Ctr of SUNY Ulster >	
1	136d	VDIR.3	1	SL.3	City	< Midtown < Wiltwyck Cemetery < Kingston Ctr of SUNT Ulster	
1	136e	RES.1.1	1	SL.3	City	< Mt Zion Cemetery	
1	136f	RES.1.1	1	SL.3	City	Mt Zion Cemetery >	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	137	VDIR.3	1	SL.4	City	^ Waterfront ^ Block Park ^ Shopping & Dining	Locate after pull off / parking area
1	138	RES.1.1	1	SL.4	Waterfront	Montrepose Cemetery >	
1	139	VDIR.1	1	SL.4	Waterfront	Coach House Theater >	
1	140	VDIR.3	1	SL.2	Waterfront	< Waterfront < Rondout Historic District < Visitor Center (i)	Not much room for sign Possibly change to RES.3.1. Remove existing signs. *Review: Possibly Add: < Hudson River Cruises
1	141	RES.3.2	1	SL.2	Waterfront	^ Midtown < Chestnut St Historic District < Coach House Theater	Mounted to existing pole.
1	141a	VDIR.2	1	SL.2	Midtown	Hasbrouck Park > Kingston Point Park (Beach Icon) >	Replace existing
1	142	RES.3.1	1	SL.2	Waterfront	^ Waterfront Chestnut St Historic District > Coach House Theater >	
1	143	VDIR.3	1	SL.2	Midtown	(Up-Left) Kingston Point Park (Beach icon) (Up-Left) Hasbrouck Park (Up-Right) Waterfront	Replace/ Remove 2 existing signs. At bus shelter
1	144	VDIR.6	1	SL.2	City	< Kingston Point Park (Beach Icon) < Hasbrouck Park Midtown >	Replace existing

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	145	VDIR.2	1	SL.2	City	Kingston Point Park (Beach Icon) > Hasbrouck Park >	Not much room
1	146	RES.3.2	1	SL.2	City	^ Midtown < Kingston Point Park (Beach Icon) < Hasbrouck Park	DOT review- Light pole on ramp?
1	147	VDIR.2	1	SL.2	City	^ Midtown < Hasbrouck Park	Replace existing
1	148	VDIR.2	1	SL.2	City	^ Kingston Point Park (Beach Icon) Hasbrouck Park >	Replace existing
1	149	VDIR.3	1	SL.2	City	< Hasbrouck Park Kingston Point Park (P) (Beach icon) (KG Logo) (EST Logo) >	
1	149a	VDIR.1	1	SL.2	City	^ Waterfront	
1	149b	VDIR.3	1	SL.2	City	^ Maritime Museum (Lighthouse Icon) ^ TR Gallo Park and Marina ^ Trolley Museum	
1	149c	VDIR.3	1	SL.2	City	^ Kingston Point Park (Beach Icon) (P) (KG Logo) (EST Logo) Waterfront >	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	150	VDIR.3	1	SL.2	City	^ Hasbrouck Park ^ Midtown < Waterfront	Locate on backside of guardrail
1	151	VDIR.2	1	SL.2	City	< Kingston Point Beach Kingston Point Park >	
1	152	RES.3.1	1	SL.2	Midtown	< City Hall < Performing Arts Center < (KG Logo) (EST Logo)	Not much room for sign
1	153	VDIR.3	1	SL.2	Midtown	< Waterfront City Hall > Performing Arts Center >	Replace / Relocate NY Throughway Sign. Combine DOT signs for 9W & NY Throughway. *Review
1	154	RES.1.1	1	SL.2	Midtown	(KG Logo) (EST Logo) >	Locate at Broadway & Chester St.
1	154a	RES.1.1	1	SL.2	Midtown	< (KG Logo) (EST Logo)	Locate at Broadway & Chester St. Replace/ Remove existing post.
1	155	VDIR.3	1	SL.2	Midtown	^ Andy Murphy Center ^ YMCA < Kingston Ctr of SUNY Ulster	
1	156	VDIR.3	1	SL.2	Midtown	^ City Hall Wiltwyck Cemetery > Kingston Ctr of SUNY Ulster >	
1	157	RES.3.1	1	SL.2	Midtown	^ Wiltwyck Cemetery < Kingston Ctr of SUNY Ulster < Hospital	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	157a	RES.2.1	1	SL.2	Midtown	Kingston Ctr of SUNY Ulster > Hospital >	
1	160	VDIR.3	1	SL.1	City	(Up-Left) Uptown (Up-Left) Midtown (Up-Left) Waterfront Mt Zion	Remove existing sign at Washington Ave. Not much room
1	160a	VDIR.3	1	SL.1	City	^ Uptown Midtown > Library > Waterfront >	
1	160b	VDIR.2	1	SL.1	City	< Midtown < Waterfront < Uptown	
1	160c	VDIR.1	1	SL.1	City	< Midtown < Waterfront	Locate across intersection
1	160d	VDIR.1	1	SL.1	City	Waterfront >	
1	161	VDIR.2	1	SL.1	Midtown	< Library (Icon) < Everette Hodge Community Ctr	*ON HOLD- Coordinate location with Broadway Streetscape construction
1	161a	VDIR.3	1	SL.1	Midtown	< Cornell St Lot (P) < Kingston Greenline (P) < Performing Arts Center (P)	Broadway Const?
1	161b	VDIR.3	1	SL.1	Midtown	Cornell St Lot (P) > Kingston Greenline (P) > Performing Arts Center (P) >	Broadway Const?

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	162	VDIR.3	1	SL.1	Midtown	^ Performing Arts Center Library (Icon) > Everette Hodge Community Ctr >	Locate in front of Detail King & Meraz Motors. *ON HOLD- Coordinate location with Broadway Streetscape construction
1	163	VDIR.2	1	SL.1	Midtown	< Uptown < Stockade Historic District	Replace existing sign. *ON HOLD- Coordinate location with new circle construction. NYSDOT *Special Roundabout Layout
1	164	VDIR.2	1	SL.1	Midtown	^ Uptown < Midtown < Waterfront	*ON HOLD- Coordinate location with new circle construction. NYSDOT *Special Roundabout Layout
1	165	VDIR.2	1	SL.1	Midtown	^ Waterfront ^ Midtown Uptown >	*ON HOLD- Coordinate location with new circle construction. NYSDOT *Special Roundabout Layout
1	165a	VDIR.2	1	SL.1	Uptown	Waterfront > Midtown >	*ON HOLD- Coordinate location with new circle construction. NYSDOT *Special Roundabout Layout
1	167	VDIR.3	1	SL.5	City	Uptown > Dietz Stadium > Bus Station >	NOTE: Electric underground left/ 3 ft
1	167a	VDIR.3	1	SL.5	City	< Kingston Plaza < Thruway Uptown > Midtown >	
1	167b	VDIR.2	1	SL.5	City	< Kingston Plaza < Thruway	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY

Submittal: **FINAL**

Project: Kingston Wayfinding & Signage

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	168	VDIR.3	1	SL.5	City	^ Senate House State Hist Site ^ Bus Station (bus icon) ^ Dietz Stadium ^ Uptown	Remove existing signs (2)
1	168a	VDIR.2	1	SL.5	City	Stockade Historic District > Kingston Plaza >	Remove existing sign on light pole. New post
1	168b	VDIR.3	1	SL.5	City	< Uptown < Senate House State Hist Site < Bus Station (bus icon)	
1	169	VDIR.1	1	SL.1	City	< Loughran Park	
1	169a	RES.1.1	1	SL.1	City	Loughran Park >	
1	170	VDIR.1	1	SL.2	City	Loughran Park >	
1	171	RES.1.1	1	SL.2	City	< Loughran Park	
1	172	RES.2.1	1	SL.2	City	^ Midtown Hutton Park >	
1	173	RES.1.1	1	SL.2	City	< Hutton Park	
1	301	PARK.1.1	1	SL.5	Uptown	P ^ >	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	304	PARK.1.2	1	SL.5	Uptown	P >	Mount to existing pole
1	305	PARK.2	1	SL.5	Uptown	P Public Parking Fair Street Lot	Replace existing
1	306	PARK.2	1	SL.5	Uptown	P Public Parking N Front Street Lot 2	Replace Existing
1	307	PARK.2	1	SL.5	Uptown	P Public Parking N Front Street Lot 1	Replace existing sign
1	307a	PARK.2.2	1	SL.5	Uptown	P Public Parking After 5pm County Court Lot Overnight Parking Prohibited	Replace existing sign. Final Messaging TBD.
1	308	PARK.1.2	1	SL.6	Waterfront	< P	Mount to existing pole
1	308a	PARK.1.2	1	SL.6	Waterfront	P (Up-Left & Right Arrow)	Mount to existing pole
1	309	PARK.1.2	1	SL.6	Waterfront	P >	Mount to existing pole
1	309a	PARK.2	1	SL.6	Waterfront	P Public Parking W Strand Lot	Double-Sided. Remove / replace 3 existing signs.

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
Suite 208
West Chester, PA 19380
484.266.0648
www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	310	PARK.2	1	SL.6	Waterfront	P Public Parking Rondout Landing Lot	Double-Sided
1	311	PARK.2	1	SL.2	Midtown	P Public Parking Prince Street Lot	Double-Sided. Replace existing
1	312	PARK.1.2	1	SL.2	Midtown	P >	Existing pole
1	313	PARK.1.1	1	SL.2	Midtown	P >	
1	314	PARK.1.1	1	SL.2	Midtown	< P	*ON HOLD- Coordinate location with Broadway Streetscape construction
1	315	PARK.2	1	SL.1	Midtown	P Public Parking Down Street Lot	Double-Sided. Replace Existing. City to redo lot (location may change) *ON HOLD- Coordinate location with Broadway Streetscape construction
1	317	PARK.2	1	SL.1	Midtown	P Public Parking Cornell Street Lot	Double-Sided Add Kingston Greenline to sign? This is lot designated as trailhead. Remove/ Replace existing sign
1	317a	PARK.2	1	SL.1	Midtown	P Public Parking Cornell Street Lot	Double-Sided. Replace existing sign
1	317b	PARK.2	1	SL.1	Midtown	P Public Parking Cornell Street Lot	Remove / Replace existing large parking lot sign

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	318	PARK.2	1	SL.6	Waterfront	P Public Parking Trolley Museum Lot	Replace existing sign. Move location perpendicular to roadway. Double-sided
1	319	PARK.2	1	SL.6	Waterfront	P Public Parking Trolley Museum Lot	Replace existing sign. Move location perpendicular to roadway. Double-sided
1	320	PARK.2	1	SL.2v	Waterfront	P Public Parking Staples St Lot	Replace existing sign. Move location perpendicular to roadway. Double-sided
1	401	PDIR.1.2	1	SL.8	Waterfront	Side A: ^ T.R. Gallo Park & Marina (Restroom Icon) < Maritime Museum < Trolley Museum < Kingston Greenline < Rondout Landing Lot (P) > W Strand Lot (P) Side B: (Up-Right) Visitor's Center (i) ^ Reher Center ^ Rondout Neighborhood Center > Rondout Landing Lot (P) > Maritime Museum > Trolley Museum	Mount to existing pole
1	402	PDIR.1.2	1	SL.8	Waterfront	Side A: (Up-Left) Cornell Park ^ Reher Center ^ Rondout Neighborhood Center Side B: ^ Visitor Center (i) ^ T.R. Gallo Park & Marina (Restroom Icon) ^ Maritime Museum ^ Trolley Museum ^ Kingston Greenline	Mount to existing pole

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	403	PDIR.1.2	1	SL.8	Waterfront	Side A: ^ Shopping & Dining ^ Visitor Center (i) ^ T.R. Gallo Park & Marina (Restroom Icon) ^ Maritime Museum ^ Trolley Museum > Cornell Park Side B: ^ Rondout Neighborhood Center < Cornell Park	Locate bottom of sign 9'-10' above grade. DO NOT block ped signal. See photo for reference.
1	404	PDIR.1.2	1	SL.8	Uptown	Side A: < Trolley Museum < Kingston Greenline Side B: ^ Maritime Museum ^ Shopping & Dining ^ T.R. Gallo Park & Marina (Restroom Icon) ^ Visitor's Center (i) > Trolley Museum > Kingston Greenline	
1	404a	PDIR.1.2	1	SL.8	Uptown	Side A: ^ Maritime Museum ^ Shopping & Dining ^ T.R. Gallo Park & Marina (Restroom Icon) ^ Visitor Center (i) ^ Rondout Landing Lot (P) ^ W Strand Lot (P) Side B: ^ Trolley Museum ^ Kingston Greenline	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	405	PDIR.2.2	1	SL.7	Uptown	Side A: ^ N Front Street Lots (P) < Senate House State Hist Site < Fireman's Museum < Old Dutch Church < County Courthouse > Kingston Plaza Side B: < Fair St Lot (P) < Kingston Plaza Senate House State Hist Site > Fireman's Museum > County Govt. Building >	Mount to existing pole
1	406	PDIR.2.2	1	SL.7	Uptown	Side A: > County Courthouse > Fred J Johnston Museum > Old Dutch Church > Firemans Museum (Up-Right) Senate House State Hist. Site < Fair Street Lot (P) Side B: ^ N Front Street Lots (P) < County Courthouse < Fred J Johnston Museum < Old Dutch Church < Mathewis Persen House	
1	407	PDIR.2.2	1	SL.7	Uptown	Side A: ^ Fair Street Lot (P) > Senate House State Hist. Site < Mathewis Persen House Side B: ^ Old Dutch Church ^ Fred J Johnston Museum ^ County Courthouse > Mathewis Persen House < Senate House State Hist. Site < Fireman's Museum	

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES

120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY

Project: Kingston Wayfinding & Signage

Submittal: **FINAL**

Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	408	PDIR.2.2	1	SL.7	Uptown	Side A: ^ Fair Street Lot (P) > Senate House State Hist. Site < Mathewis Persen House Side B: ^ Old Dutch Church ^ Fred J Johnston Museum ^ County Courthouse > Mathewis Persen House < Senate House State Hist. Site < Fireman's Museum	
1	409	PDIR.2.2	1	SL.7	Uptown	Side A: ^ County Govt. Building ^ Firemans Museum ^ Old Dutch Church > County Courthouse > Mathewis Persen House Side B: ^ Senate House State Hist. Site ^ Fair Street Lot (P) < County Courthouse < Mathewis Persen House	
1	410	PDIR.2.1	1	SL.7	Uptown	Side A: ^ Fred J Johnston Museum > Old Dutch Church > County Courthouse > Mathewis Persen House > Shopping & Dining Side B: ^ County Govt. Building < Old Dutch Church < County Courthouse < Shopping & Dining < Senate House State Hist. Site	
1	501	KIOSK.2	1	SL.8	Waterfront	Content TBD	Replace Existing Kiosk? Or Replace Map?
1	502	KIOSK.1	1	SL.8	Waterfront	Content TBD	
1	503	KIOSK.2	1	SL.8	Waterfront	Content TBD	Replace existing- Review w/ city

SIGN MESSAGE SCHEDULE

MERJE | ENVIRONMENTS AND EXPERIENCES
 120 N. Church Street
 Suite 208
 West Chester, PA 19380
 484.266.0648
 www.merjedesign.com

Client: Kingston, NY
 Project: Kingston Wayfinding & Signage

Submittal: **FINAL**
 Date: **January 30, 2020**

Phase	Location No.	Sign Type	Qty	Sheet No.	Sector	Message:	Comments:
1	503a	MAP.1	1	SL.8	Waterfront	Content TBD	Replace existing Map
1	503b	KIOSK.2	1	SL.8	Waterfront	Content TBD	Replace existing
1	505	MAP.1	1	SL.7	Uptown	Content TBD	Existing Kiosk "Peace Park". New map (approx 36"x48" visible area)
1	506	KIOSK.1	1	SL.7	Uptown	Content TBD	Locate in brick pavers. City to trim back tree canopy
1	507	KIOSK.1	1	SL.7	Uptown	Content TBD	*Review, Need permission from park group.
1	510	KIOSK.1	1	SL.1	Midtown	Content TBD	*ON HOLD- Coordinate location with Broadway Streetscape construction. Possible move to future park area at corner of Henry & Broadway
1	511	KIOSK.2	1	SL.2	Midtown	Content TBD	Possibly locate at edge of Prince St Lot or future Broadway/ Grand Intersection